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Proposed Cruise Berthing Facility 

Benthic Habitat Survey 

Terms of Reference  

 
 

Purpose 

 

To conduct a Benthic Habitat Characterization Survey within the proposed dredging footprint for 

the Proposed Cruise Berthing Facility in Grand Cayman, in order to provide additional 

information and relevant data within the mixed patch reef area in the proposed dredging 

footprint.  

 

The project objectives are as described below. 

 

Objectives 

 

Further delineate the various habitats within the Mixed Patch Reef area: 

 

 Conduct desktop analysis of the aerial photography to identify potentially different 

habitats within the Mixed Patch Reef area; 

 

 Ground-truth aerial photography of the proposed dredging footprint; and 

 

 Conduct desktop analysis of the aerial photographs to determine aerial coverage of the 

identified habitats within the Mixed Patch Reef habitat. 

 

Further characterize the various habitats in the Mixed Patch Reef area within the proposed 

dredging footprint: 

 

 Determine community composition, percent cover, density, and size class of the live 

coral community within the Spur and Groove area; and 

 Determine community composition, percent cover, density, and size class of the live 

coral community within the habitats identified in the Mixed Patch Reef Area. 
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Scope of Work 

 

In order to estimate the number of hard and soft corals within the proposed dredging footprint, a 

Habitat 

Characterization Survey is to be conducted to collect additional information from the habitats 

within the proposed dredging footprint.  

 

Conduct an analysis of available aerial photography of the project area, determine the various 

habitat types located within the dredging footprint, and further characterize the hard and soft 

coral community at randomly selected stations within each habitat type in the dredging footprint. 

 

Schedule 

 

It is estimated that it will take 4 days to complete the survey. A Draft Report is to be prepared 

and submitted approximately 4 weeks after the survey is completed.  A Final report will be 

submitted 2 weeks after the Draft Report. 
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